

**Urbana Municipal Building Chairlift Replacement
Bid Tabulation
Opening of Bids-Tuesday, January 24, 2012 at 1:00PM
Architect's Estimate: \$86,000.00 (excluding alternates)**

Bidder: Wenco Inc.

Item #1 (Combination Work Contract)	\$76,797.00
Alternate #1	\$9,681.00
Alternate #2	\$22,987.00
TOTAL	\$109,465.00

Note: 120 days completion noted on proposal

Note: No Section 3 Plan Format, No Table A, No Table B

Note: No Certification of Bidder Regarding EEO (Contractor's Certification)

Note: No Certification of Bidder Regarding Section 3 and Segregated Facilities

Note: No Certificate of Compliance with Federal Labor Standards Provisions

Note: No Contractor's Certification Concerning Labor Standards and Prevailing Wage Requirements

Bidder: Arcon Builders, Ltd.

Item #1 (Combination Work Contract)	\$79,800.00
Alternate #1	\$9,995.00
Alternate #2	\$25,000.00
TOTAL	\$114,795.00

Note: No Items Noted, Complete Proposal

Bidder: Geuy Construction Co. Inc.

**Item #1 (Combination Work
Contract)**

\$78,000.00

Alternate #1

\$9,825.00

Alternate #2

\$22,875.00

TOTAL

\$110,700.00

**Note: No Certifications Submitted for Subcontractor Superior Painting
or Subcontractor Carpetland Commercial**

Bidder: Becker Construction, Inc.

**Item #1 (Combination Work
Contract)**

\$74,700.00

Alternate #1

\$9,500.00

Alternate #2

\$22,600.00

TOTAL

\$106,800.00

**Note: Complete Proposal, Bidder Had Two Electrical Subcontractors Noted as Proposed
Subcontractors**

**Note: If K&W Electrical is used instead of Chapel Electric, Bidder Will Be Required to
Submit Subcontractor Certifications for this Firm**

Bidder: Miami & Erie Contractors, Inc.

**Item #1 (Combination Work
Contract)**

\$83,000.00

Alternate #1

\$9,500.00

Alternate #2

\$23,000.00

TOTAL

\$115,500.00

Note: No Items Noted, Complete Proposal

